








Economic and financial effects of CAA programs
Environmental effects of CAA programs
Hurnan health and welfare effects of CAA programs
Engincering assessments of compliance optiens related to
CAA programs

Cost anatyses of alternative regulatory options and
compliance strategies

Intemational air pollution control issues

Specific industrial sector analyses (e.g., highway vehicles,
utilities, etc) .
Innovative regulatory strategies (e.g., market-bases
programs, economic incentives)

Program and procedural evaluation (e.g., permait process,
development procedures for State Implementation Plans (SIPS), etc.)

Since BPA is uncertain ex ante of the specific nature and scope of technical assessments needed,
the contractor shall prepare a draft technical assessment plan afier consulting with the EPA
WAM regarding the specific technical assessment needed and the context for its application. The
techaical assessment plan shall reflect that the contractor shall provide for the design and
implementation of the technical assessment efforts required to develop and disseminate the
results of the technical assessment. After review of the draft technical assessthent plan by the
EPA WAM (to be completed within 3 wosldng days), the contractor shall revise the draft
techmical assessment plan as needed and implement the technical assessment plan within 5
working days of the receipt of review materials from the EPA WAM, unless otherwise specified
by the EPA WAM (SOW Work Areas (), (b), (<), (d), (¢}, and (£





